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WORK REQUEST NO.   169093  
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 120 

CONTROL
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REPLACE AUTOCLAVE DOOR HINGE FOOTING

 1 

 S-1 

 1/4 " ISOLATION JOINT

ALL AROUND

FLOOR SLAB

SCALE:  3/4 "= 1’-0" 

SCALE:  3/4 "= 1’-0" 

SUPPORT SLAB REINFORCING
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SCALE:  1/4 " = 1’-0" 
4’2’0 6’

2’1’0

2’1’0

10 SPA @ 6" = 5’-0"

AUTOCLAVE DOOR HINGE NEW SUPPORT FOOTING PLAN

8’-0"

20" x 20 " SUPPORT

COLUMN BASE

PLATE (BY OTHERS)

4’-0" 4’-0"

8’-0"
SAW CUT AND REMOVE

EXISTING SLAB AND

DOOR HINGE FOOTING.

EXISTING FOOTING

                        GENERAL NOTES

1.   WORK SUMMARY:  SAW-CUT AND REMOVE EXISTING CONCRETE

     SLAB AND FOOTING AS NECESSARY FOR NEW CONSTRUCTION.

     CONSTRUCT NEW REINFORCED CONCRETE FOOTING FOR

     SUPPORT OF EXISTING AUTOCLAVE DOOR HINGE AND RELATED

     WORK SHOWN ON DRAWING.  PROVIDE MATERIALS, LABOR, AND

     INCIDENTALS NECESSARY FOR A COMPLETE JOB.

2.   VERIFY ALL DIMENSIONS AND CONDITIONS AT THE SITE PRIOR TO

     FABRICATION AND CONSTRUCTION.  WHERE DISCREPANCIES

     EXIST, CONFIRM COURSE OF ACTION WITH THE CONTRACTING

     OFFICER’S TECHNICAL REPRESENTATIVE (COTR) BEFORE

     PROCEEDING.

3.   PRIOR TO BEGINNING CONSTRUCTION, CONTACT NASA AD21 AND

     OBTAIN A DIG PERMIT.

4.   IF DISCOVERED DURING CONSTRUCTION, LOCATE AND MAP

     WITHIN THE WORK AREA ALL UNDOCUMENTED EXISTING UTILITY

     LINES.  REFERENCE EACH UTILITY LINE HORIZONTAL LOCATION

     TO THE NEAREST BUILDING OR PERMANENT STRUCTURE BY TWO

     DIMENSIONS FOR EACH REFERENCE POINT.  NOTE VERTICAL

     ELEVATIONS WITH RESPECT TO A MONUMENT OR A BUILDING

     FINISHED FLOOR.  SUBMIT THESE NOTATIONS TO COTR PRIOR TO

     COMPLETION OF THE JOB.  TAKE CARE TO PREVENT DAMAGE TO

     EXISTING UTILITIES.

6.   CONCRETE CONSTRUCTION AND PLACING SHALL BE IN

     ACCORDANCE WITH APPLICABLE SECTIONS OF ACI 301-89 AND

8.   CARE SHALL BE TAKEN TO PREVENT DAMAGE OF EXISTING SLAB

9.   TOP OF CONCRETE SLAB SHALL HAVE A TROWELED FINISH, AS

     DEFINED IN CHAPTER 11 OF ACI 301-89.

10.  TOP OF NEW FOOTING ELEVATION SHALL BE  1/8 " HIGHER THAN

     EXISTING FINISHED FLOOR ELEVATION.

11.  EXCEPT AS NECESSARY FOR CURING OPERATIONS, ALLOW NO

     LOADS ON THE NEWLY CONSTRUCTED CONCRETE FOOTING FOR

     A PERIOD OF SEVEN DAYS UNLESS AUTHORIZED BY THE COTR.

                     DESIGN AND MATERIAL DATA

ALLOWABLE SOIL BEARING         2500 PSF

COLUMN SERVICE LIVE LOAD       66,000 LB.

CONCRETE                       7 DAY MIN. COMPRESSIVE STRENGTH: 4000 PSI

                               MAX. SIZE AGGREGATE:  1-1/2  INCHES

                               SLUMP: 1 INCH TO 5 INCHES

REINFORCING STEEL              ASTM A615, GRADE 60

#5 BARS W/180^ HOOKS

@ 6" O.C. EACH WAY

DOOR SUPPORT

COLUMN & BASE 

P (BY OTHERS)

R. WILLIS/THOMPSON

EXISTING

FLOOR SLAB & BASE

EXISTING FLOOR

SLAB & BASE

     BE TESTED BY OTHERS TO ENSURE COMPACTION COMPLIANCE.

     CONTACT COTR TO COORDINATE TESTING ARRANGEMENT.

PLAN, SECTION, AND NOTES

WORK AREA

C DOOR HINGE COLUMNL

7.   NO CONCRETE ADMIXTURES CONTAINING CHLORIDES ARE ALLOWED,

12.  PROTECT NEWLY FINISHED CONCRETE FROM DAMAGE AT ALL TIMES.

     AND SURROUNDING AREA DURING NEW FOOTING CONSTRUCTION.

     UNLESS APPROVED BY THE COTR.  DO NOT APPLY CURING COMPOUND

     TO NEW SURFACE.  CURE USING OTHER APPROVED METHODS.

UNDISTURBED OR 

COMPACTED SOIL

5.   PRIOR TO NEW FOOTING PLACEMENT, SOIL SHALL BE SAMPLED AND 

     EVALUATED BY OTHERS (GEOTECHNICAL ENGINEER).  IF REQUIRED 

     BY ENGINEER’S EVALUATION, COMPACT SOIL UNDERNEATH NEW 

     FOOTING AS DIRECTED BY GEOTECHNICAL ENGINEER, UP TO 95%

     MODIFIED PROCTOR DENSITY.  IF SOIL IS COMPACTED, IT SHALL

     ACI 302.1R-89.  CONCRETE TESTING TO ENSURE COMPLIANCE 

     SHALL BE BY OTHERS.  CONTACT COTR TO COORDINATE TESTING 

     ARRANGEMENT.

13.  REPAIR ALL DAMAGE MADE TO SURROUNDING AREA DURING

     CONSTRUCTION.

STEVEN W. BURLINGAME

CADD  DWG.

 3/4 " CONDUIT 

CUT AND BEING 

REROUTED

 1/4 " TRAP PRIMER WATER LINE

@ 8" BELOW THE FLOOR SURFACE.

WRAPPED W/ 1" THK. ARMOR 

FLEX & OPENINGS CAULKED.

3" DRAIN (FLOOR) W/ TOP OF 

PIPE @ 23" BELOW SURFACE 

1" THK. ARMOR FLEX (RUBBER) 

INSTALLED OVER THE PIPE. 

ALL JOINTS CAULKED.

ISOLATION JOINT                 1/4  INCH THICK BITUMOUS BOARD
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